



# **Township of Muskoka Lakes**

## **Request for Proposal**

**T-2023-48**

### **Jaspen Park Play Ground Equipment**

---

**ADDENDUM # 1**

**May 23, 2023**

---

The following addendum shall now form part of the contract documents and amends the applicable information contained in the original contract tendering documents.

All other information contained in the original tendering documents remains unchanged.

**T-2023-48 ADDENDUM # 1**

**May 23, 2023**

---

**Closing Date**

**Sections 1-2, 1-9, 3-41 of Document Amended as follows:**

**Instructions:**

The schedule for the project is hereby amended to be as follows:

<b>Action</b>	<b>Date (Approximate)</b>
<b>RFP Issued</b>	<b>May 19, 2023</b>
<b>Submission of Questions</b>	<b>June 21, 2023</b>
<b>Response to Questions</b>	<b>June 23, 2023</b>
<b>Submission Date</b>	<b>June 28, 2023</b>
<b>Award of Assignment</b>	<b>July 12, 2023</b>
<b>Site Inspections and Surveys As Required</b>	<b>July 28, 2023</b>
<b>Approval of Final Design Drawings</b>	<b>August 25, 2023</b>
<b>Site Clearing and Preparation</b>	<b>October 27, 2023</b>
<b>Install of Play Ground Equipment</b>	<b>May 17, 2024</b>
<b>Final Acceptance</b>	<b>May 31, 2024</b>

---

**Project Budget:**

For the information of bidders the intention is to complete the design and site preparation in 2023. The actual supply and installation of the playground equipment will occur in 2024 according to the schedule identified above. The project budget will be set based on the proposal submitted by the successful proponent.

---

**Directions to Bidder**

The Bidder shall:

1. Sign this Addendum in the space provided below and submit this Addendum to the Owner in the same envelope as the Tender
  2. Enter this Addendum number, date and number of pages on the Tender (Part III – Form of Tender Section 1.1.d, page A-6)
-

